SUPPLY AND INSTALLATION OF TURBINES AND GENERATORS CONTRACT

SCHEDULE 3

ROLES AND REPRESENTATIVES
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SUPPLY AND INSTALLATION OF TURBINES AND GENERATORS CONTRACT

SCHEDULE 3

ROLES AND REPRESENTATIVES

1 INTERPRETATION

1.1 Definitions

In this Schedule 3 [Roles and Representatives], in addition to the definitions set out in Schedule 1
[Definitions and Interpretation]:

“Contractor’s Representative” has the meaning set out in Section 3.1 of this Schedule 3 [Roles and
Representatives]; and

“‘Hydro’s Representative” has the meaning set out in Section 2.1 of this Schedule 3 [Roles and
Representatives].

2 HYDRO’S REPRESENTATIVE

2.1 Appointment of Hydro’s Representative

BC Hydro will appoint an individual (“Hydro’s Representative”) to be BC Hydro’s single point of contact
with respect to the Contract. BC Hydro will give prompt written notice of such appointment to the
Contractor. If, for any reason, the appointed Hydro’s Representative’s appointment is discontinued, then
BC Hydro will, as soon as practicable, appoint a replacement and give prompt written notice to the
Contractor of such replacement. If, at any time, the Contractor’'s Representative, acting reasonably,
objects to Hydro’s Representative, then BC Hydro will give consideration to replacing Hydro’s
Representative with a Person acceptable to the Contractor’'s Representative. Hydro’s Representative
may, at BC Hydro’s election, be an employee of BC Hydro, or be a consultant or other third party.

2.2 Authority of Hydro’s Representative

Hydro’s Representative will have authority to act on behalf of BC Hydro only to the extent expressly set
out in the Contract Documents, including as described in Section 2.4 of this Schedule 3 [Roles and
Representatives], but otherwise Hydro’s Representative will not have the authority to execute or agree to
any amendments to the Contract or to waive any of BC Hydro’s rights under the Contract. Hydro’s
Representative’s authority, as set out in the Contract Documents, will not relieve the Contractor of any of
its duties, obligations or responsibilities under the Contract to perform the Work in accordance with the
requirements of the Contract Documents, and Hydro’s Representative will not be responsible for or have
control of the performance of the Work. Hydro’s Representative will not be responsible for or have control
over the acts or omissions of the Contractor or other Persons engaged by or through them.

2.3 Delegation of Hydro’s Representative’s Authority

Hydro’s Representative may, by written notice to the Contractor with details of the nature and extent of
the delegation, delegate to others some or all of Hydro’s Representative’s authority under the Contract.

2.4 Role of Hydro’s Representative

2.4.1 The role of Hydro’s Representative will be to:

(a) provide administration of the Contract as described in the Contract Documents;
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(@)

provide the Contractor with additional instructions in the form of specifications, drawings,
samples, models or other written instructions, to supplement the previously issued Contract
Documents, as may be necessary for the performance of the Work;

without derogating from or negating any of Hydro’s Representative’s other obligations set out in
the Contract Documents, act as BC Hydro’s representative and agent to protect BC Hydro’s
interests under the Contract;

make all commercially reasonable efforts to respond promptly to the Contractor’s requests for
additional instructions, and, if it becomes apparent that a number of additional instructions will be
required, then cooperate with the Contractor to establish a schedule for the issuance of such
additional instructions;

in accordance with the requirements of the Contract Documents, review and take appropriate
action upon receiving Submittals, including:

0] shop drawings, product data and samples; and

(i) written guarantees, warranties and manuals to be provided by the Contractor;
except as expressly set out otherwise in the Contract Documents, when required, set out or
cause to be set out survey monuments or control points at the Site, sufficient to enable the

Contractor to determine the required lines and grades for the performance of the Work;

prepare, sigh and issue Preliminary Change Instructions, Change Orders and Change Directives
in accordance with the requirements of Schedule 12 [Changes];

review supporting documentation as required to determine the amounts owing to the Contractor
under the Contract and perform the tasks relating to payment as required by the Contract
Documents, including Schedule 11 [Prices and Payment];

perform inspections of the Work and the performance of the Work; and

undertake all other duties of Hydro’s Representative as described in the Contract Documents.

Contract Interpretation

Hydro’s Representative will be, in the first instance, the interpreter of the Contract Documents
and the judge of the performance of BC Hydro and the Contractor. Hydro’s Representative’s
interpretations and judgments will be consistent with the Contract Documents and, in making
such interpretations and judgments, Hydro’s Representative will not show partiality to either party.
With respect to interpretation of the Contract Documents:

0) either party may, at any time, by written request, refer any question relating to the
Contract, including questions regarding claims relating to the performance of the Work or
questions regarding the interpretation of the Contract Documents, to Hydro’s
Representative for a written interpretation;

(i) Hydro’s Representative will, within ten days of a written request, or such other period of
time (longer or shorter) as reasonably required in the circumstances, deliver a written
interpretation to each of BC Hydro and the Contractor’'s Representative; and

(iii) if a party disputes an interpretation of Hydro’s Representative, then the disputing party
may deliver a Dispute Notice to have the matter dealt with as a Dispute pursuant to
Schedule 14 [Dispute Resolution Procedure].
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(b) The Contractor will proceed with the performance of the Work without delay in accordance with
any written direction, instruction or decision given by Hydro’s Representative with respect to a
requested interpretation, without prejudice to the Contractor’s rights to dispute the interpretation
or the written direction, instruction or decision, pursuant to Section 2.5(a)(iii) of this Schedule 3
[Roles and Representatives].

3 CONTRACTOR’S REPRESENTATIVE AND KEY INDIVIDUALS

3.1 Appointment of Contractor’'s Representative

The Contractor will, upon executing the Agreement, designate in writing an individual (the “Contractor’s
Representative”) to be the Contractor’s representative and single point of contact with respect to the
Contract. The Contractor will give prompt written notice of such appointment to Hydro’s Representative. If,
for any reason, the appointed Contractor’'s Representative’s appointment is discontinued, then the
Contractor will, as soon as practicable, appoint a replacement and give prompt written notice to Hydro’s
Representative of such replacement. If, at any time, Hydro’s Representative, acting reasonably, objects to
the Contractor’s Representative, then the Contractor will give consideration to replacing the Contractor’'s
Representative with a Person acceptable to Hydro’s Representative. The Contractor's Representative
may, at the Contractor’s election, be an employee of the Contractor, or be a consultant or other third

party.

3.2 Authority of Contractor’'s Representative

The Contractor's Representative will have full authority to act on behalf of and bind the Contractor under
the Contract and be the Contractor's Representative and agent to protect the Contractor’s interests under
the Contract. The Contractor’'s Representative may consult with other representatives of the Contractor
before giving any response, direction or consent as may be required under the Contract.

3.3 Delegation of Contractor's Representative’s Authority

The Contractor's Representative may, by written notice to Hydro’s Representative with details of the
nature and extent of the delegation, delegate to others some or all of the Contractor’'s Representative’s
authority under the Contract.

3.4 Key Individuals
€) The Contractor represents to BC Hydro that, as at the Effective Date, the persons identified in

are the Key Individuals for the Work, with the following
substitutions:

Ol

i) |
(b) With respect to the Key Individuals:

0] the Contractor will provide the Key Individuals;

(i) the Contractor will ensure that the Key Individuals will be available to provide the
commitment specified in respect of Key Individuals and will give the performance of the
Work sufficient priority over other work, tasks and assignments that they may otherwise
have assigned to them in order to ensure performance of the Work in compliance with the
Contract;
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(iii) none of the Key Individuals will be changed without Hydro’s Representative’s prior written
consent, not to be unreasonably withheld but which consent may be subject to the
Contractor satisfying Hydro’s Representative, acting reasonably, that the proposed
replacement personnel have comparable or superior qualifications and experience to the
personnel whom they are proposed to replace; and

(iv) any changes to Key Individuals made pursuant to Section 3.4(b)(iii) of this Schedule 3
[Roles and Representatives] will be at no extra cost or expense to BC Hydro.
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