

## APPENDIX K – DRAWINGS AND PLANS

The following drawings are incorporated into the Contract by reference.

The scope of Work does not include the Noxious Weed Removal shown on drawing 1016-C09-06012.

Dwg. No.	Title	Status
<b>INTRODUCTION</b>		
1016-C09-06001	Key Plans and Location Map	
1016-C09-06002	Legend	
<b>PLAN AND PROFILES – GEOMETRY, DRAINAGE, SIGNING, PAVEMENT MARKINGS</b>		
1016-C09-06003	River Road – Plan and Profile – STA 9+935 to STA 10+400	
1016-C09-06004	River Road – Plan and Profile – STA 10+400 to STA 11+200	
1016-C09-06005	River Road – Plan and Profile – STA 11+200 to STA 12+000	
1016-C09-06006	River Road – Plan and Profile – STA 12+000 to STA 12+650	
1016-C09-06007	River Road – Plan and Profile – STA 12+650 to STA 13+150	
1016-C09-06008	River Road – Plan and Profile – STA 13+150 to STA 13+706.765	
1016-C09-06009	In River Excavation # 1 – Plan and Details	
1016-C09-06010	In River Excavation # 3 – Plan and Details	
1016-C09-06012	Designated Haul Corridor	
1016-C09-06013	North Bank Road – Plan and Profile – STA 70+000 to STA 70+800	
1016-C09-06014	North Bank Road – Plan and Profile – STA 70+800 to STA 71+650	
1016-C09-06015	North Bank Road – Plan and Profile – STA 71+650 to STA 72+500	
1016-C09-06016	North Bank Road – Plan and Profile – STA 72+500 to STA 73+061.171	
1016-C09-06017	Gully Maintenance Road – Plan and Profile – STA 2+000 to STA 2+165	
1016-C09-06018	North Bank Road Culvert – General Arrangement – Reference Concept	
1016-C09-06019	North Bridge Approach and Tote Road – Plan and Profile – STA 510+486 to STA 510+702/STA 5+000 to STA 5+277.096	

Dwg. No.	Title	Status
<b>TYPICAL SECTIONS</b>		
1016-C09-06020 TO 06022	Typical Sections and Details	
1016-C09-06023	Drainage Details	
1016-C09-06024	Geotechnical Instrumentation	
<b>GRADING DISTRIBUTION AND CONSTRUCTION STAGING</b>		
1016-C09-06025	Grading Distribution Plan	
1016-C09-06026	River Road – Suggested Construction Staging – Stage 1	
1016-C09-06027	River Road – Suggested Construction Staging – Stage 2	
1016-C09-06028	River Road – Suggested Construction Staging – Stage 3	
1016-C09-06029	Clearing and Grubbing Limits	
<b>LEFT BANK EXCAVATION AND RSEM L3 DRAWINGS</b>		
1016-C11-00806	RSEM Area L3 – Plan and Profiles – Water Management	
1016-C11-00807	RSEM Area L3 – Sections and Details – Water Management	
1016-C18-00400	Aerial Photograph – Left Bank Excavation	
1016-C18-00401	Plan – Left Bank Excavation	
1016-C18-00402	Plan and Section – Left Bank Excavation	